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CITY OF EL PASO
BID TITLE: Downtown Train Way Bridge Recosntruction BID NO: 2013-130
BID DATE: 27-Feb-13 . DEPARTMENT: Engineering and Construction Management Department
Spartan Construction of New
Mexico
El Paso, TX
ITEM | EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY _ . PRICE PRICE PRICE
BASE BID I: Downtown Train Way Bridge Reconstruction - CAMPBELL
NEW 8" REINFORCED CONCRETE $ 86,690.52
1 126| CY DECK (HPC) (CL 8) $  688.02 oo
: Total=$86,690.83
CONCRETE SURFACE TREATMENT $ 506224
2 4364 SF (CLASS i) $ 1.16 Contractor's
: Total=$5,083.19
REMOVE STRUCTURE (BRIDGE $ 17,644.90
3 91 CY " DECK & CURB) $ \_mm.wo_ Coniraciors
Total=$17,645.65
REMOVE CONCRETE (APPROACH $ 3,663.60
4 120 SY SLAB) $ 30.53 Conadiors
Tolal=$3,664.13
FURNISH AND INSTALL OVERHEAD
5 1 EA PROTECTIVE FALSEWORK $ 36,264.80| % 36,264.80
REMOVE AND DISPOSE OF
6 1 EA OVERHEAD PROTECTIVE $ 5917601 $ 5,917.60
FALSEWORK
7 0 SF DRIVEWAY REPAIR (SPECIAL) N/A N/A
8 1 LS SHEAR STUD CONNECTORS $ 3843840} % 38,438.40
9 0 SF REMOVE ABUTMENT BACKWALL N/A N/A
SPALL REPAIR (ABUTMENT $ 10,808.30
10 145 SF BACKWALL CAMPBELL ST. BRIDGE| $ 74.54 Contraciors
ONLY) Total=$10,809.34
$ 1,118.10
11 15| SF | SPALL REPAIR (ABUTMENTWALL) | $ TA54 fe
Total=$1,118.21
12 0 LF CRACK REPAIR (ABUTMENT WALL) N/A N/A
S22 DS ‘
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CITY OF EL PASO
BID TITLE: Downtown Train Way Bridge Recosntruction BID NO: 2013-130
BID DATE: 27-Feb-13 DEPARTMENT: Engineering and Construction Management Department
Spartan Construction of New i
Mexico
El Paso, TX
$ 285.35
13 5| SF SPALL REPAIR (PARAPET) $ 57.07 o
Total=$285.38
$ 1,816.80
14 40| SF SPALL REPAIR (DECK SOFFIT) | $ 45.42 fe—
Total=$1,817.09
15 o LF CRACK REPAIR (DECK SOFFIT) N/A N/A
BEARING SEAT REPAIR (MORTAR
16 31| EA BUILDUP) $ 582.40 | $§ 18,054.40
BEARING SEAT RETROFIT
17 2l s (CAMPBELL ST. BRIDGE ONLY) | ¥ 29296018 465920
$ 38,484.60
18 98| ¢y NEW BRIDGE APPROACH SLAB | $ 392.70 o
Total=$38,484.99
: SEALED EXPANSION JOINTS, SEJA $ 4,025.16
19 108 LF @") $ 37.27 Contractor's
Total=$4,025.55
$ 157728
20 93| sY REMOVE CONCRETE DRIVEWAY | $ 16.96 [t
Total=$1,571.98
REMOVE CONCRETE PAVEMENT & $ 27,795.76
21 1031] SY BASE $ 26.96 fm o
Total=$27,797.83
4 “$ 1,717.01
22 103| sY REMOVE EXISTING SIDEWALK | $ 16.67 (o
Total=$1,717.67
REMOVE CONCRETE CURB &
23 0| LF GUTTER N/A N/A
REMOVE EXISTING ASPHALT
24 0 sy PAVEMENT & BASE NIA N/A
o5 s Ea |INSTALL m_<_>_._ﬂw M.m@mz BREAK AWAY| ¢ 40816 | $  3.487.12
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i .
CITY OF EL PASO
BID TITLE: Downtown Train Way Bridge Recosntruction BID NO: 2013-130
BID DATE: 27-Feb-13 DEPARTMENT: Engineering and Construction Management Department
Spartan Construction of New
Mexico
El Paso, TX
REMOVE AND RESET PARKING
26 0 EA METER N/A N/A
27 0 EA REMOVE PARKING METER N/A N/A
28 0 EA REMOVE EXISTING CURB INLET N/A N/A
FURNISH AND INSTALL WROUGH $  4,192.80
29 60 LF IRON FENCE $ 69.88 Contractor's
Total=$4,193.28
30 10 CY CONCRETE RIPRAP $ 63648 | $ 6,364.80
31 0 EA NEW GRATE INLET N/A N/A
32 0 EA ADJUST WATER METER N/A N/A
33 4 EA ADJUST WATER VALVE $ 26520 | $ 1,060.80
34 2 EA ADJUST MANHOLE . $ 587.08 | $ 1,174.16
35 2 EA . ADJUST UTILITY JUNCTION BOX | $ 768.04 | $ 1,536.08
36 0 EA RETROFIT INLET N/A N/A
. $ 69,650.00
37 875 SY | CONCRETE PAVEMENT (8" CPCD) | $ 79.60 |oomr
Total=$69,651.40
CEMENT TREATED BASE COURSE $ 3488027
38 1147 SY (8") $ 30.41 Contractor's
Total=$34,879.81
5 5 .
—, ey - .
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CITY OF EL PASO

BID DATE: 27-Feb-13

BID TITLE: Downtown Train Way Bridge Recosntruction

BID NO:
DEPARTMENT:

2013-130

Engineering and Construction Management De

partment

Spartan Construction of New

Mexico
El Paso, TX
$ 537943
39 | 11471 sY STRUCTURAL FILL (6) $ 469 fe—re
Total=$5,379.89
. $ 757020
40 | 1147 sy | 6INCH COMPACTED SUBGRADE | § 6.60 [
ontractor's
Total=$7,571.21
A $ 970.20
4 22| sy CONCRETE TOPPING $ 4410 fome
Total=$970.22
$  3,103.40
42 263| LF NEW CONCRETE CURB $ 11.80 [
Total=$3,104.45
_ $ 676.80
. 43 32| LF |FURNISH AND INSTALL STEMWALL| $ 2115 feee—
Total=$676.91
FURNISH AND INSTALL CONCRETE $ 582802
44 118 SY DRIVEWAY $ 49.39 Contractor's
Total=$5,827.97
FURNISH AND INSTALL CONCRETE $ 445284
46 | 108 SY SIDEWALK /PARKWAY 8 1B fosvagiors
Total=$4,453.49
FURNISH AND INSTALL
46 0] EA WHEELCHAIR RAMP (TY 1) NIA NIA
FURNISH AND INSTALL
47 0| EA WHEELCHAIR RAMP (TY i) NIA NIA
ALUMINUM END COVERS
48 LS (CAMPBELL ST, BRIDGE ONLY) | ¥ 58240013  5824.00
$ 130.50
49 150 LF REFL PAV MRK TY 1 (W) 4" (BRK) | $ 087 |ontractors
Total=$131.04
s 716.88
50 412| LF REFL PAV MRK TY | (W) 8" (SLD) | $ 1.74 feom—e
Total=$719.85
$ 200.10
51 115 LF | REFLPAVMRKTYI(W) 12" (SLD) | $ 174

Contractor's

Total=$200.93

— 213
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CITY OF EL PASO
BID TITLE: Downtown Train Way Bridge Recosntruction BID NO: 2013-130
BID DATE: 27-Feb-13 DEPARTMENT: Engineering and Construction Management Department
Spartan Construction of New
N Mexico
El Paso, TX
- $  188.46
52 54 LF REFL PAV MRK TY | (W) 24" (SLD) | $ 3.49 Comradiors
Total=$188.70
53 0 LF REFL PAV MRK TY | (Y) 4" (SLD) N/A N/A
54 0 LF REFL PAV MRK TY I (Y) 12" (SLD) N/A N/A
PREFAB PAV MRK TY C (W)
55 4 EA (ARROW) $ 17472 | $ 698.88
PREFAB PAV MRK TY C (W)
56 4 EA (WORD) $ 23296 | $ 931.84
57 0 EA TYPE | PARKING MARKING N/A N/A
58 0 EA TYPE J PARKING MARKING N/A N/A
.m@ 0 LF YELLOW CURB MARKING N/A N/A
60 539 CcY EXCAVATION (CUT) $ 14.04 | $ 7,567.56
61 12 LF INLET PROTECTION $ 236.08 | $ 2,832.96
62 2 EA | CONSTRUCTION ENTRANCE/EXIT| $ 1,636.96($ 3,273.92
BARRICADES, SIGNS, AND
63 1 LS TRAFFIC HANDLING $ 12,246.00{$% 12,246.00
FURNISH AND INSTALL
STRUCTURAL STEEL AND ALL
64 1 LS RELATED APPURTENANCES TO $ 11150201 % 11,159.20
SUPPORT 10" 3TEEL PIPE (PIPE

B o— )
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CITY O

F EL PASO

BID DATE: 27-Feb-13

BID TITLE: Downtown Train Way Bridge Recosntruction

BID NO:

2013-130

DEPARTMENT: Engineering and Construction Management Department

Spartan Construction of New

Mexico
El Paso, TX

65 1 LS

MOBILIZATION /DEMOBILIZATION

$ 2682160(% 26,821.60

Not to Exceed 5% of Base Bid | [tems
1 through 64

5%

SUM TOTAL BASE BID 1 (ltems 1-65):

$

526,942.84

Contractor's Total=$526,980.31

BASE BID 2: Downtown Train Way Bridge Reconstruction - OREGON

NEW 8" REINFORCED CONCRETE $ 46,144.03
! By DECK (HPC) (CL S) $ 632N Ieracr
Total=$46,144.18
CONCRETE SURFACE TREATMENT $ 276428
2 2383 SF Aogmm __v 9 1.16 Contractor's
Total=$2,775.72
REMOVE STRUCTURE (BRIDGE $ 10,498.86
3 o e DECK & CURB) $ 20586 o
Total=$10,499.26
REMOVE CONCRETE (APPROACH $ 348042
4 114 SY w_LPwv $ 30.53 Contractor's
Total=$3,480.92
FURNISH AND INSTALL OVERHEAD
5 1|  EA PROTEGTIVE FALSEWORK $ 24,00320|$ 24,003.20
REMOVE AND DISPOSE OF
6 11 EA OVERHEAD PROTECTIVE $ 502840|$ 502840
FALSEWORK
7 0| SF DRIVEWAY REPAIR (SPECIAL) N/A N/A
8 1 Ls SHEAR STUD CONNECTORS | $ 32,614.40 | $ 32,614.40
$  1,397.40
9 60| SF REMOVE ABUTMENT BACKWALL | $ 23.29 {e
Total=$1,397.76
SPALL REPAIR (ABUTMENT
10 0| SF |BACKWALL CAMPBELL ST. BRIDGE N/A N/A
ONLY)

Approved by: Etomn” “\ 3
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~ CITY OF EL PASO
BID TITLE: Downtown Train Way Bridge Recosntruction BID NO: 2013-130
BID DATE: 27-Feb-13 , DEPARTMENT: Engineering and Construction Management Department
Spartan Construction of New
: Mexico
El Paso, TX
1 0 SF SPALL REPAIR (ABUTMENTWALL) N/A N/A
$ 512.40
12 20/ LF |CRACK REPAIR (ABUTMENT WALL)| $ 25.62 [
Total=§512.51
13 1 SF SPALL REPAIR (PARAPET) $ 104831 $ 104.83
$ 856.05
14 15 SF SPALL REPAIR (DECK SOFFIT) $ 57.07 Conragors
Total=$856.13
$ 38.43
15 3 LF CRACK REPAIR (DECK SOFFIT) $ 12.81 Contraciors
Total=$38.44
BEARING SEAT REPAIR (MORTAR
16 0 EA BUILDUP) N/A N/A
BEARING SEAT RETROFIT
7 o LS (CAMPBELL ST. BRIDGE ONLY) NIA N/A
18 82 CY NEW BRIDGE APPROACH SLAB | $ 386.88 | $ 31,724.16
SEALED EXPANSION JOINTS, SEJA $ 3,801.54
19 102 LF ") $ 37.27 (eontraciors
Total=$3,801.91
$ 1,170.24
20 69| SY | REMOVE CONCRETE DRIVEWAY | $ 16.96 fror
Total=$1,170.77
REMOVE CONCRETE PAVEMENT & $ 16,930.88
21 | 628 sY BASE $ 26.98 [Contraciors
Total=$16,932.13
$ 928.56
22 53| SY | REMOVE EXISTING SIDEWALK | § 17.52 |oo—r
Tolal=$930.97
REMOVE CONCRETE CURB & $ 57218
23 122 LF GUTTER $ 4.89 I oniractors
Tolal=$572.23

S3~p-20/3
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CITY OF EL PASO
BID TITLE: Downtown Train Way Bridge Recosntruction BID NO: 2013-130
BID DATE: 27-Feb-13 DEPARTMENT:  Engineering and Construction Management Department
Spartan Construction of New
Mexico
: El Paso, TX
REMOVE EXISTING ASPHALT
24 SY PAVEMENT & BASE NIA NIA
o5 EA INSTALL SMALL SIGN BREAK AWAY N/A N/A
BASE
REMOVE AND RESET PARKING

26 EA METER $ 88921 % 622.44
27 EA REMOVE PARKING METER $ 50.02 | $ 59.02

28 EA REMOVE EXISTING CURB INLET N/A N/A

FURNISH AND INSTALL CHAINLINK

29 LF FENCE N/A N/A

30 CY CONCRETE RIPRAP N/A N/A

31 EA NEW GRATE INLET N/A N/A

32 EA ADJUST WATER METER N/A N/A

33 EA ADJUST WATER VALVE N/A N/A
34 EA ADJUST MANHOLE $ 587.08 [ $ 1,174.16
- 35 EA ADJUST UTILITY JUNCTIONBOX | $ 768.04 | $ 1,636.08
36 EA RETROFIT INLET $ 1,888.64 | $ 1,888.64

Approved by: ez \\§
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CITY OF EL PASO

BID DATE: 27-Feb-13

BID TITLE: Downtown Train Way Bridge Recosntruction

BID NO:
DEPARTMENT:

2013-130

Engineering and Construction Management De

>partment

Spartan Construction of New

Mexico
El Paso, TX
$ 40,755.20
37 512| SY | CONCRETE PAVEMENT (8" CPCD) | $ 79.60 [oorme |
Total=$40,756.61
CEMENT TREATED BASE COURSE (8") $ 22,503.40
38 740 sY $ 3041 eoriraciors
(for Approach Slab & CPCD) Total=$22 503.11
STRUCTURAL FILL (6") $ 3,470.60
39 740 SY $ 4.69 Contractor's
(for Approach Slab & CPCD) Total=$3,470.90
6-INCH COMPACTED SUBGRADE $  4,884.00
40 740| sY $ 6.60 [t
(for Approach Slab & CPCD) Total=$4 884.66
$ 44532
41 9] sy CONCRETE TOPPING $ 49.48 |
Total=$445.35
$ 1430.16
42 101 LF NEW CONCRETE CURB $ 1416 foe
Total=$1,430.65
$ 401.85
43 19| LF |FURNISH AND INSTALL STEMWALL| $ 2115 [oo
Total=$401.91
FURNISH AND INSTALL CONCRETE $ 548229
AN—\ 4 ;_ \_ m/\ Dm_<m<<>< @ 49.39 Contractor's
Total=$5,482.25
FURNISH AND INSTALL CONCRETE $  1,772.89
4 43 sy SIDEWALK /PARKWAY 3 4123 eoniractors
Total=$1,773.15
FURNISH AND INSTALL
46 o EA WHEELCHAIR RAMP (TY 1) NIA N/A
FURNISH AND INSTALL
47 of FEA WHEELCHAIR RAMP (TY II) NIA NIA
ALUMINUM END COVERS
48 o LS (CAMPBELL ST. BRIDGE ONLY) N/A NIA
. $ 26.10
49 30| LF REFL PAV MRK TY | (W) 4" (BRK) | $ 0.87 o
Total=$26.21

—_ 23
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- - CITY OF EL PASO
BID TITLE: Downtown Train Way Bridge Recosntruction BID NO: 2013-130
BID DATE: 27-Feb-13 DEPARTMENT: Engineering and Construction Management Department
Spartan Construction of New
Mexico
El Paso, TX
$ 69.60
50 40 LF REFL PAV MRK TY | (W) 8" (SLD) | $ 1.74 Contradiors
Total=$69.89
$ 313.20
51 180 LF REFL PAV MRK TY [ (W) 12" (SLD) | $ 1.74 eomee
Total=$314.50
$ 143.09
52 41 LF REFL PAV MRK TY | (W) 24" (SLD) | $ 3.49 [5oriraciors
Total=$143.27
$ 609.00
53 700| LF REFL PAV MRK TY | (Y) 4" (SLD) | $ 0.87 o
Total=$611.52
$ 87.00
54 50 LF REFL PAY MRK TY I (Y) 12" (SLD) | $ 1.74 Contraciors
Total=$87.36
PREFAB PAV MRK TY C (W)
55 0 EA (ARROW) N/A N/A
PREFAB PAV MRK TY C (W)
56 0 EA (WORD) N/A N/A
$ 314.46
57 18| EA TYPE | PARKING MARKING $ 17.47 \soniracions
Total=$314.50
58 6 EA TYPE J PARKING MARKING $ 2912 $ 174.72
$ 349.74
59 402 LF YELLOW CURB MARKING $ 0.87 tsomiaciors
Total=$351.19
60 2991 CY EXCAVATION (CUT) $ 14.041$ 4,197.96
$ 283.20
61 24| LF INLET PROTECTION $ 11.80 o
Total=$283.30
62 2 EA |CONSTRUCTION ENTRANCE/EXIT| $ 1,636.96|$ 3,273.92

Approved by: .\M\u“xxoul.\\\\ 7
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CITY OF EL PASO

BID TITLE: Downtown Train Way Bridge Recosntruction
BID DATE: 27-Feb-13

BID NO:

2013-130

DEPARTMENT: Engineering and Construction Management De

partment

Spartan Construction of New

SUM TOTAL BASE BID 2 (ltems 1-64):

Mexico
El Paso, TX
BARRICADES, SIGNS, AND

63 1 LS TRAFFIC HANDLING $ 12,24600( % 12,246.00
MOBILIZATION /DEMOBILIZATION | $ 15,17360|$ 15,173.60

64 1 Ls Not to Exceed 5% of Base Bid I ltems 5%

1 through 63

$ 306,257.90

Contractor's Total=$306,284.19

BASE BID 3: On-Site Water Main Adjustment for Downtown Train Way Bridge Reconstruction at CAMPBELL

FURNISH AND INSTALL 12-INCH

SUM TOTAL BASE BID 3 (Items 1-6):

STEEL WATER PIPE INSTALLED $ 3300168
1 142|  LF WITH LAP-WELDED JOINTS AND | $ 233.04
CATHODIC PROTECTION;FITTINGS, Contractor's
VALVES AND ACCESSORIES Total=$33,092.14
TRENCH SAFETY SYSTEM $ 146320
2 62| LF (TRENCH BOX, SHORINGOR | § 23.60 fem
BRACING METHODS) : Total=$1,463.70
$  4,255.20
3 80| LF | OVERHEAD PROTECTIVE SYSTEM | $ 53.19 | oo
Total=$4,255.68
. $  3,510.00
4 600 LB ADDITIONAL FITTINGS $ 5.85 [0
Total=$3,513.12
WATER VALVE BOX ADJUSTMENT;
s 1 EA COMPLETE TO FINISH GRADE | ¥~ 588641 % 588.64
MOBILIZATION /DEMOBILIZATION | $  2,912.00 | $  2,912.00
6 1 LS Not to Exceed 5% of Base Bid 3 ltems o
7%
1 through 5
$ 45,820.72

Contractor's Total=$45,825.28

Approved by:
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CITY OF EL PASO

BID TITLE: Downtown Train Way Bridge Recosntruction
BID DATE: 27-Feb-13

BID NO:

2013-130

DEPARTMENT: Engineering and Construction Management De

partment

Spartan Construction of New

Mexico
El Paso, TX

BASE BID 4: On-Site <<w~m_, Main Adjustment for Downtown Train Way Bridge Reconstruction at OREGON

FURNISH AND INSTALL 12-INCH
STEEL WATER PIPE INSTALLED $ 2001870
1 78| LF WITH LAP-WELDED JOINTS AND | $ 256.65
CATHODIC PROTECTION;FITTINGS, Contractor's
VALVES AND ACCESSORIES Total=$20,018.80
TRENCH SAFETY SYSTEM $ 354.00
2 30| LF (TRENCH BOX, SHORINGOR | § 11.80 e
BRACING METHODS) Tofal-$354 12
_ $  2,659.50
3 50| LF | OVERHEAD PROTECTIVE SYSTEM | $ 53.19 e
Total=$2,659.80
$  3,510.00
4 600 LB ADDITIONAL FITTINGS $ 5.85 [
i Total=$3,513.12
MOBILIZATION /DEMOBILIZATION | $ 2,912.00|$ 2,912.00
5 1 LS Not to Exceed 5% of Base Bid 4 ltems o
11%
1 through 4
$ 29,454.20

SUM TOTAL BASE BID 4 (ltems 1-5):

Contractor's Total=$29,457.84

BASE BID 5: >mm5m:o._um=om Installation

REMOVE CHAIN LINK FENCE AT 4 $  1.548.50
i 190 LF CAMPBELL $ 8.15 Contractor's
Total=$1,549.18
INSTALL AESTHETIC FENCE AT $ 11,879.60
2 170| LF CAMPBELL (FENCE TO BE $ 69.88 |sorn
PROVIDED BY THE CITY) Total=$11,880.96
REMOVE CHAIN LINK FENCE AT $ 39120
3 48 LF M KANSAS $ 8.15 Contractor's
Total=$391.37
INSTALL AESTHETIC FENCE AT $ 335424
4 48| LF |KANSAS (FENCE TO BE PROVIDED| $ 69.88 e
BY THE CITY) Total=$3,354.62
REMOVE CHAIN LINK FENCE AT $ 391.20
5 48 LF MESA $ 8.15 Contractor's
Total=$391.37
INSTALL AESTHETIC FENCE AT $ 335424
6 48| LF |MESA (FENCE TO BE PROVIDED BY| $ 69.88 oo
THE CITY) Total=$3,354.62

Approved by: N\&Q\A\\\&khhw S-2-20r3
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CITY OF EL PASO

BID TITLE: Downtown Train Way Bridge Recosntruction
BID DATE: 27-Feb-13

BID NO: 2013-130

DEPARTMENT: Engineering and Construction Management De

partment

Spartan Construction of New

Mexico
El Paso, TX
REMOVE CHAIN LINK FENCE AT $ 78240
7 96 LF OREGON $ 8.15 Contractors
Total=$782.75
INSTALL AESTHETIC FENCE AT $ 6,708.48
8 96| LF |OREGON (FENCE TO BE PROVIDED| $ 69.88 frmms
BY THE CITY) Total=$6,709.25
REMOVE CHAIN LINK FENCE AT EL $ 78240
9 96 LF PASO $ 8.15 Contractor's
R Total=$782.75
INSTALL AESTHETIC FENCE AT EL $ 6,708.48
10 96 LF PASO (FENCE TO BE PROVIDED BY| $ 69.88 c
ontractor's
THE CITY) Total=$6,709.25
REMOVE CHAIN LINK FENCE AT $ 78240
11 96 LF STA FE % 8.15 Contractor's
Total=$782.75
INSTALL AESTHETIC FENCE AT $ 6.708.48
12 96 LF STA FE (FENCE TO BE PROVIDED | $ 69.88 Oo:=mn8.q.m
BY THE CITY) Total=$6,709.25
. MOBILIZATION /DEMOBILIZATION | $ 873660 |$  8736.60
1 LS Not to Exceed 5% of Base Bid 5 ltems 20%
1 through 12 ’
$ 52,128.22
SUM TOTAL BASE BID V (items 1-13):
Contractor's Total=$52,134.12
$ 960,603.88

Sum total base bids 1, 2, 3,4and 5

Contractor's Total=$960,681.74

OPTION I: Downtown Train Way Bridge Reconstruction - STANTON BRIDGE

NEW 8" REINFORCED CONCRETE $  46,144.03 |
! oY DECK (HPC) (CL S) $ 8321 \eormmrs A
Total=$46,144.18
CONCRETE SURFACE TREATMENT $ 2764.28
2 2383 SF (CLASS 1i) $ 1.16 Iertraciors
Total=$2,775.72
REMOVE STRUCTURE (BRIDGE $ 1008280
3 i DECK & CURB) $ 19390 (eorrmmons -
Total=$10,083.22
(&
RENMOVE CONCRETE (APPROACH $ 348042
4 14 SY SLAB) $ 30.53 Contractor's
Total=$3.480.92

Approved by:
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CITY OF EL PASO
BID TITLE: Downtown Train Way Bridge Recosntruction BID NO: 2013-130
BID DATE: 27-Feb-13 DEPARTMENT: Engineering and Construction Management Department
Spartan Construction of New
Mexico
El Paso, TX
FURNISH AND INSTALL OVERHEAD
5 1 EA PROTECTIVE FALSEWORK $ 2228720 (% 22,287.20
REMOVE AND DISPOSE OF
6 1 EA OVERHEAD PROTECTIVE $ 473720 | $ . 4,737.20
FALSEWORK
$ 1,565.60
7 380 SF DRIVEWAY REPAIR (SPECIAL) $ 412 Contraciors
Total=$1,566.97
8 1 LS SHEAR STUD CONNECTORS $ 3261440 9$ 32,614.40
$ 698.40
9 60 SF REMOVE ABUTMENT BACKWALL | $ 11.64 Coniraciors
Total=$698.88
SPALL REPAIR (ABUTMENT
10 0 SF BACKWALL CAMPBELL ST. BRIDGE N/A N/A
ONLY)
$ 745.40
11 10| SF | SPALL REPAIR (ABUTMENTWALL) | $ 74.54 fee
Total=$745.47
’ $ 768.60
12 30| LF |CRACKREPAIR (ABUTMENT WALL)| $ 25.62 [
Total=$768.77
13 0 SF SPALL REPAIR (PARAPET) N/A N/A
$ 1,589.70
14 35| SF SPALL REPAIR (DECK SOFFIT) | $ 45.42 i
Total=$1,589.95
$ 153.72
15 12 LF CRACK REPAIR (DECK SOFFIT) | $ 12.81 Isoriaciors
Total=$153.75
BEARING SEAT REPAIR (MORTAR
16 0 EA BUILDUP) N/A N/A
BEARING SEAT RETROFIT
17 o s (CAMPBELL ST. BRIDGE ONLY) NIA NIA
i $ 32,201.40
18 82| cCY NEW BRIDGE APPROACH SLAB | $  392.70 {0
Total=$32,201.73

T cn DP2073
Approved by: N\Kn\\&\\.. 5
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CITY OF EL PASO

BID DATE: 27-Feb-13

BID TITLE: Downtown Train Way Bridge Recosntruction

BID NO:

2013-130

DEPARTMENT: Engineering and Construction Management Department

Spartan Construction of New

Mexico
El Paso, TX
SEALED EXPANSION JOINTS, SEJA $ 380154
19 102 LF (4" $ 37.27 Contractor's
Total=$3,801.91
$ 172092
20 102| sY REMOVE CONCRETE DRIVEWAY | $ 16.96 [om—rr
Total=$1,703.70
REMOVE CONCRETE PAVEMENT & $ 19,330.32
21 e S BASE $ 26.96 Contractor's
Total=$19,331.76
$  1,712.96
22 101} sy REMOVE EXISTING SIDEWALK | § 16.96 =0
Total=$1,713.72
REMOVE CONCRETE CURB & 5 623.77
23 133 LF GUTTER $ 4.69 Contractor's
Total=$623.83
24 o] sy REMOVE EXISTING ASPHALT N/A N/A
o5 6| Ea |INSTALL SMALL SIGN BREAK AWAY| o 52884 |5 3.173.04
BASE
REMOVE AND RESET PARKING
26 1  EA METER $ 118.04 | $ 118.04
27 i EA REMOVE PARKING METER $ 7145 | 71.45
28 0| EA REMOVE EXISTING CURB INLET N/A N/A
FURNISH AND INSTALL CHAINLINK
29 0ol LF FENCE N/A N/A
30 o| ¢y CONCRETE RIPRAP N/A N/A
31 o EA NEW GRATE INLET N/A N/A
32 1| EA ADJUST WATER METER $ 26520 | $ 265.20

Approved by: h\vvﬂ.«a\\\
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CITY OF EL PASO
BID TITLE: Downtown Train Way Bridge Recosntruction BID NO: 2013-130
BID DATE: 27-Feb-13 DEPARTMENT: Engineering and Construction Management Department
Spartan Construction of New :
Mexico
El Paso, TX
33 0 EA ADJUST WATER VALVE N/A N/A
34 2 EA ADJUST MANHOLE $ 587.08 | $ 1,174.16
35 3 EA ADJUST UTILITY JUNCTION BOX | $ 768.04 | $ 2,304.12
36 1 EA RETROFIT INLET $ 2,00512 | $ 2,005.12
$ 48,317.20
37 607 SY CONCRETE PAVEMENT (8" CPCD) | $ 79.60 Contraciors
Total=$48,318.16
CEMENT TREATED BASE COURSE (8") $ 25392.35
38 | 835 SY $ 3041 e
(for Approach Slab & CPCD) Total=$25,392.01
STRUCTURAL FILL (6") $ 3,916.15
39 835 sY $ 4.69 Contractor's
(for Approach Slab & CPCD) Total=$3,916.48
6-INCH COMPACTED SUBGRADE $ 5,511.00
40 | 835 sSY $ 6.60 foome
(for Approach Slab & CPCD) Total=$5.511.75
$ 661.50
41 15 SY CONCRETE TOPPING $ 4410 |
C Total=$661.52
$  2,747.04
42 | 194 LF NEW CONCRETE CURB $ 14.16 o
Total=$2,747.97
43 0 LF FURNISH AND INSTALL STEMWALL N/A N/A
FURNISH AND INSTALL CONCRETE
44 126 SY DRIVEWAY $ 47.06 | $ 5,929.56
FURNISH AND INSTALL CONCRETE $ 3617.70
45 9% SY SIDEWALK /PARKWAY $ 3890 [ontraciors
Total=$3,618.30

Approved by:
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CITY OF EL PASO
BID TITLE: Downtown Train Way Bridge Recosntruction , BID NO: 2013-130
BID DATE: 27-Feb-13 DEPARTMENT: Engineering and Construction Management Department
Spartan Construction of New
Mexico
El Paso, TX
FURNISH AND INSTALL
46 o FA WHEELCHAIR RAMP (TY Iy NA NIA
FURNISH AND INSTALL
47 o EA WHEELCHAIR RAMP (TY II) N/A NIA
ALUMINUM END COVERS
48 LS
0 (CAMPBELL ST. BRIDGE ONLY) NIA NIA
$ 87.00
49 100 LF REFL PAV MRK TY | (W) 4" (BRK) | $ 0.87 Contraciors
Total=$87.36
$ 139.20
50 80 LF REFL PAV _<=N—A.Jﬁ<v_ (W)s"(SLD) | $ 1.74 Contaciors
. Total=$139.78
N $ 184.44
51 106 LF REFL PAV MRK TY | (W) 12" (SLD) | $ 1.74 Contradiors
Total=$185.20
$ 174.50
52 50 LF REFL PAV MRK TY | (W) 24" (SLD) | $ 3.49 Contraciors
Total=$174.72
53 0 LF REFL PAV MRK TY | (Y) 4" (SLD) N/A N/A
54 0 LF REFL PAV MRK TY 1 (Y) 12" (SLD) N/A N/A
PREFAB PAV MRK TY C (W)
55 0 EA (ARROW) N/A N/A
PREFAB PAV MRK TY C (W)
56 o EA (WORD) N/A N/A
$ 69.88
57 4 EA TYPE | PARKING MARKING | $ 17.47 oo
Total=$69.89
58 2 EA TYPE J PARKING MARKING $ 2912 $ 58.24

= . /3
Approved by: Seemer”, § >
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CITY OF EL PASO

BID TITLE: Downtown Train Way Bridge Recosntruction
BID DATE: 27-Feb-13

BID NO: 2013-130

DEPARTMENT: Engineering and Construction Management Department
Spartan Construction of New
Mexico
El Paso, TX
$ 466.32
59 536| LF YELLOW CURB MARKING $ 0.87 (e
Total=$468.25
$ 493272
60 312 CY EXCAVATION (CUT) $ 15.81 teom—oone
Total=$4,935.34
1% 283.20
61 24 LF INLET PROTECTION $ 11.80 Contractors
Total=$283.30
62 2| EA |CONSTRUCTION ENTRANCE/EXIT|$ 163696 |$  3,273.92
BARRICADES, SIGNS, AND
63 1 LS TRAFFIC HANDLING $ 9,334.00 | $ 9,334.00
MOBILIZATION /DEMOBILIZATION [ $ 10,498.80 [ $ 10,498.80
64 1 LS Not to Exceed 5% of Option | ltems 1 39
through 63 ?
$ 321,737.51
SUM TOTAL OPTION 1 (items 1-64):
Contractor's Total=$321,765.94

OPTION 2: On-Site Water Main Adjustment for Downtown Train Way Bridge Reconstruction at STANTON

Approved by:

FURNISH AND INSTALL 12-INCH
STEEL WATER PIPE INSTALLED $ 35590.14
1 149| LF WITH LAP-WELDED JOINTS AND | $ 238.86
CATHODIC PROTECTION;FITTINGS, Contractor's
VALVES AND ACCESSORIES Total=$35,591.21
TRENCH SAFETY SYSTEM $  1,180.00
2 100| LF (TRENCH BOX, SHORINGOR | § 14.80 fots
BRACING METHODS) Total=$1,180.40
$  2,360.50
3 50 LF | OVERHEAD PROTECTIVE SYSTEM | $ 47.21 fome
Total=$2,360.80
$ 3,510.00
4 600 LB ADDITIONAL FITTINGS $ 5.85 et
Total=$3,513.12
~ ul\ ~ N& \DW
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CITY OF EL PASO

BID TITLE: Downtown Train Way Bridge Recosntruction
BID DATE: 27-Feb-13

BID NO:

2013-130

DEPARTMENT: Engineering and Construction Management Department

Spartan Construction of New
Mexico
El Paso, TX

LS

MOBILIZATION /DEMOBILIZATION

$ . 291200(% 2912.00

Not to Exceed 5% of Option 2 items 1
through 4

7%

SUM TOTAL OPTION 2 (items 1-5):

$ 45,552.64

Contractor's Total=$45,557.53

OPTION 3: Downtown Train Way Bridge Reconstruction — EL PASO BRIDGE

Approved by: %“N\A\u\r\\

2013-130 Downtown Train Way Bridge Reconstruction

NEW 8" REINFORCED CONCRETE $ 46,144.03
! cY DECK (HPC) (CL S) $ 8321 e
Total=$46,144.18
CONCRETE SURFACE TREATMENT $ 276428
2 2383 SF (CLASS II) $ 1.16 Contractor's
Total=$2,775.72
REMOVE STRUCTURE (BRIDGE $ 7274.80
3 I DECK & CURB) $ 13990 \mers
Total=$10,083.22
REMOVE CONCRETE (APPROACH _ $ 348042
4 114 sY m_LPwv $ 30.53 Contractor's
Total=$3,480.92
FURNISH AND INSTALL OVERHEAD
5 1| EA PROTECTIVE FALSEWORK $ 2228720 (% 22,287.20
REMOVE AND DISPOSE OF
6 11 EA OVERHEAD PROTECTIVE $ 531960|% 5319.60
FALSEWORK
7 0| SF DRIVEWAY REPAIR (SPECIAL) N/A N/A
8 1| LS SHEAR STUD CONNECTORS | $ 3261440 $ 32,614.40
$ 3,913.56
9 42| SF REMOVE ABUTMENT BACKWALL | $ 93.18 [
Total=$3,913.73
SPALL REPAIR (ABUTMENT
10 0/ SF |BACKWALL CAMPBELL ST. BRIDGE N/A N/A
ONLY)
— w. o~ Vb\lw
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CITY OF EL PASO
BID TITLE: Downtown Train Way Bridge Recosntruction BID NO: 2013-130
BID DATE: 27-Feb-13 DEPARTMENT: Engineering and Construction Management Department
Spartan Construction of New
Mexico
El Paso, TX
$ 745.40
1 10 SF SPALL REPAIR (ABUTMENTWALL) | $ 74.54 Coniaciors
Total=$745.47
$ 1,665.30
12 65| LF |CRACKREPAIR (ABUTMENT WALL)| $ 2562 [
Total=$1,665.66
13 0 SF SPALL REPAIR (PARAPET) N/A N/A
$ 684.84
14 12| SF SPALL REPAIR (DECK SOFFIT) | $ 57.07 [
Total=$684.90
$ 256.20
15 10| LF | CRACKREPAIR (DECK SOFFIT) |$ 2562 fom
Total=5256.26
BEARING SEAT REPAIR (MORTAR
16 0 EA BUILDUP) N/A N/A
BEARING SEAT RETROFIT
7 o S (CAMPBELL ST. BRIDGE ONLY) NIA NIA
: $ 26,703.60
18 68| CY | NEWBRIDGE APPROACHSLAB |$ 39270 |gommoone
Total=$26,703.87
SEALED EXPANSION JOINTS, SEJA § 380154
19 102 LF Ab:v % 37.27 Contractor's
Total=$3,801.91
$ 614.46
20 42| SY | REMOVE CONCRETE DRIVEWAY | $ 14.63 fem
v Total=$614.79
REMOVE CONCRETE PAVEMENT & $ 13,183.44
Nx_ 489 m< m>mm mw NO@O Contractor's
Total=$13,184.42
$ 2,036.96
22 | 16| sY REMOVE EXISTING SIDEWALK | $ 17.56 o
Total=$2,037.61
REMOVE CONCRETE CURB & $ 797.30
23 170 LF GUTTER $ 4.69 Contractor's
Total=$797.37
3207 3
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CITY OF EL PASO
BID TITLE: Downtown Train Way Bridge Recosntruction BID NO: 2013-130
BID DATE: 27-Feb-13 DEPARTMENT: Engineering and Construction Management Department
Spartan Construction of New
Mexico
El Paso, TX

REMOVE EXISTING ASPHALT $ 258867

24| mn sy PAVEMENT & BASE ¥ 178 oaiors

Total=$2,589.02
o5 4 EA INSTALL SMALL SIGN BREAK AWAY $ 469.04 | 1,876.16
BASE
REMOVE AND RESET PARKING
26 8 EA METER $ 118.04 | $ 944.32
27 1 EA REMOVE PARKING METER $ 7145 | $ 71.45
28 2 EA REMOVE EXISTING CURB INLET 3 1,413.36 | $ 2,826.72
FURNISH AND INSTALL CHAINLINK

29 0 LF FENCE N/A N/A

30 0 CcY CONCRETE RIPRAP N/A N/A
31 2 EA NEW GRATE INLET $ 424008 | $ 8,480.16
32 2 . EA ADJUST WATER METER $ 118.82 | $ 237.64
33 1 EA ADJUST WATER VALVE $ 265.20 | $ 265.20

34 0 EA ADJUST MANHOLE N/A N/A

35 0 EA ADJUST UTILITY JUNCTION BOX N/A N/A

36 0 EA RETROFIT INLET N/A N/A

Approved by:

ot Ty 3213
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CITY OF EL PASO

~

BID DATE: 27-Feb-13

BID TITLE: Downtown Train Way Bridge Recosntruction

BID NO:

2013-130

DEPARTMENT: Engineering and Construction Management Department

Spartan Construction of New

Mexico
El Paso, TX
] $  44,416.80
37 558| SY | CONCRETE PAVEMENT (8" CPCD) | $ 79.60 f——
Total=$44,417.71
CEMENT TREATED BASE COURSE $ 22716.27
38 | 747| sY &) $ 3041 Iegriraciors
Total=$22,715.97
] $ 350343
39 747] SY STRUCTURAL FILL (6" $ 4.69 [oriaciors
Total=$3,563.73
$ 537093
40 747 sy | 6INCHCOMPACTED SUBGRADE | § 749 b
Total=$5,377.57
$  573.30
41 13| sy CONCRETE TOPPING $ 4410 f———r
Total=$573.72
$  2619.60
42 185| LF NEW CONCRETE CURB $ 14.16 [eme
Total=$2,620.49
$  972.90
43 46] LF |FURNISH AND INSTALL STEMWALL| $ 21.15 Ieoriraciors
Total=$973.07
FURNISH AND INSTALL CONCRETE $ 340791
44 69 SY DRIVEWAY $ 49.39 Contractor's
Total=$3,407.88
FURNISH AND INSTALL CONCRETE $ 441161
4 orp s SIDEWALK /PARKWAY b M2 coniacors
Total=$4,412.25
FURNISH AND INSTALL
46 0 EA WHEELCHAIR RAMP (TY 1) NIA NIA
FURNISH AND INSTALL
47 0 EA WHEELCHAIR RAMP (TY 1I) NIA NIA
ALUMINUM END COVERS
48 o Y | (CAMPBELL ST. BRIDGE ONLY) NIA N/A
49 ol LF REFL PAV MRK TY | (W) 4" (BRK) N/A N/A

- ~ - !N -
Approved by: “@\N&\\\p\k\k‘“ 32 /3
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CITY OF EL PASO
BID TITLE: Downtown Train Way Bridge Recosntruction BID NO: 2013-130
BID DATE: 27-Feb-13 DEPARTMENT: Engineering and Construction Management Department
Spartan Construction of New
Mexico
El Paso, TX
50 0 LF REFL PAV MRK TY | (W) 8" (SLD) N/A N/A
$ 348.00
51 200| LF | REFLPAVMRKTY | (W) 12"(SLD) | $ 1.74 oo
Total=$349.44
$ 174.50
52 50 LF REFL PAY MRK TY | (W) 24" (SLD) | § 3.49 Contractors
Total=$174.72
$ 435.00
53 500 LF REFL PAV MRK TY I (Y) 4" (SLD) | $ 0.87 e
Total=$436.80
54 0 LF REFL PAVY MRK TY 1 (Y) 12" (SLD) N/A N/A
PREFAB PAV MRK TY C (W) .
55 0 EA (ARROW) N/A N/A
PREFAB PAVY MRK TY C (W)
56 0 EA (WORD) N/A N/A
$ 296.99
57 17 EA TYPE | PARKING MARKING $ 1747 beom—ere
Total=$297.02
58 6 EA TYPE J PARKING MARKING $ 2912 $ 174.72
$ 253.17
59 201 LF YELLOW CURB MARKING $ 0.87 {somraciors
Total=$254.22
$ 4,300.32
60 272 CcY EXCAVATION (CUT) $ 15.81 Contactors
Total=$4,302.61
$ 708.00
61 60 LF INLET PROTECTION $ - 11.80 feorraciors
Total=$708.24
62 2 EA CONSTRUCTION ENTRANCE /EXIT| $ 1,636.96 | $  3,273.92
T 30-23
Approved by: Steses” \\\n@ 2013-130 Downtown Train Way Bridge Reconstruction
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CITY OF EL PASO

BID TITLE: Downtown Train Way Bridge Recosntruction
BID DATE: 27-Feb-13

BID NO:

2013-130

DEPARTMENT: Engineering and Construction Management Departmer]

-

Spartan Construction of New
Mexico
El Paso, TX

63

LS

BARRICADES, SIGNS, AND
TRAFFIC HANDLING

$ 9334.00|% 9,334.00

64

LS

MOBILIZATION /DEMOBILIZATION

$ 10,498.80|$ 10,498.80

Not to Exceed 5% of Option 3 ltems 1
through 63

4%

SUM TOTAL OPTION 3 (ltems 1-64):

$ 309,367.82

Contractor's Total=$312,218.38

OPTION 4: On-Site Water Main Adjustment for Downtown Train Way Bridge Reconstruction at EL PASO ST.

FURNISH AND INSTALL 12-INCH
STEEL WATER PIPE INSTALLED

$ 48,763.50

Not to Exceed 5% of Option 4 ltems 1

threugh 4

1 190 LF WITH LAP-WELDED JOINTSAND | § 256.65
CATHODIC PROTECTION;FITTINGS, Contractor's
VALVES AND ACCESSORIES Total=$48,763.73
TRENCH SAFETY SYSTEM . 1$ 1,652.00
2 140 LF (TRENCH BOX, SHORING OR $ 11.80 Coniiactors
BRACING METHODS) Total=$1,652.56
$ 2,360.50
3 50 LF OVERHEAD PROTECTIVE SYSTEM | $ 47.21 feommere
Total=$2,360.88
$ 3,510.00
4 600 LB ADDITIONAL FITTINGS $ 5.85 [sonraciors
Total=$3,513.12
MOBILIZATION /DEMOBILIZATION | $ 2,329601| % 2,329.60
5 1 LS

4%

SUM TOTAL OPTION 4 (items 1-5):

$ 58,615.60

Contractor's Total=$58,619.81

AMENDMENT NO. 1, NO. 2, NO. 3 & NO.4 ACKNOWI_LEDGED

YES

BID BOND

YES

Approved by:
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